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""" THE TRAFFIC SIGNAL CONTROLLER EQUIPMENT
TRAFFIC SIGNAL INSTALLATION TOTAL FOR THIS PROJECT SHALL BE “EAGLE” TO
ELECTRICAL SERVICIE RWE/:)'IEJ'I]':ZE*EAENFS WATTAGE MATCH THE EXISTING ADJACENT SYSTEM.
e TYPE NO. OF LAMPS XINCAND.| LED X % OPERATION
.| |SIGNAL (RED) 10 10 0.50 50.0 .
.- (YELLOW) 10 19 0.10 19.0 CABLE PLAN SCHEDULE OF QUANTITIES
g 2 (GREEN) 10 1 0.40 44.0 - : TEM UNIT TOTAL
5;5% ARROW 4 9 0.10 3.6 CONSTRUCTION NOTES: ) MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION EACH 1
255 PED._SIGNAL 4 9 1.00 36.0 (D INSTALL UNINTERRUPTIBLE POWER SUPPLY (UPS). MODIFY EXISTING CONTROLLER CABINET EACH 1
wls CONTROLLER ! 100 ey 100.0 UNINTERRUPTIBLE POWER SUPPLY EACH 1
=k LUMINAIRE - 250 0.50 - (2) ALL EXISTING CONFIRMATION BEACONS SHALL BE RETROFITTED WITH LED REMOTE-CONTROLLED VIDEO SYSTEM EACH 1
| p || [LED.ST. NAME SIGN _ 64 0.50 - INDICATIONS. THIS WORK SHALL BE INCLUDED IN THE COST FOR THE PAY ITEM: TAYER Il (DATALINK) SWITCH EACH 1
& Z ES VIDEO SYSTEM 1 150 1.00 150.0 UNINTERRUPTIBLE POWER SUPPLY. VIDEO ENCODER EACH 1
BATTERY BACKUP 1 25 1.00 25.0 =
(3) PAINT CAMERA MOUNTING ASSEMBLY TO MATCH EXISTING MAST ARM. UPGRADE EXSTING CONTROLLER TO NTCIP (SPECIAL) EAgH 1
CNERGY COSTS Ton o Tl PAINTING SHALL BE INCLUDED IN THE COST FOR THE PAY ITEM: CAMERA MOUNTING ASSEMBLY, SPECIAL EACH
: = . CAMERA MOUNTING ASSEMBLY, SPECIAL. TERMINATE FIBER IN CABINET EACH 6
CITY OF HIGHLAND PARK SPLICE FIBER IN CABINET EACH 6
1707 ST. JOHNS. AVENUE (@) THE EXISTING CONTROLLER SOFTWARE SHALL BE UPGRADED TO NTCIP. ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C FOOT 72
0 ABLE IN CONDUIT, COAXIAL FOOT 72
HIGHLAND PARK, IL €0035-3593 (5) INSTALL NEW PTZ CAMERA TO NEW MOUNTING ASSEMBLY, SPECIAL Et:gﬁ:g gABLE N CONDUIT 2/ # 20 VIDEG : FOOT 75
ENERGY SUPPLY: CONTACT: _ JEAN WILL , ON EXISTING SIGNAL MAST ARM. : :
PHONE: (B47) B16-5459 ‘
COMPANY: _ COMED -
FLE NAVE USER NAME_- FBARISD DESIGNED - ABR REVISED - ] SCHEDULE OF QUANTITIES, CABLE PLAN, PHASE DESIGNATION DIAGRAM EAP. SECTION | connty | B SRE
NALCDOT\BIO4BT\Traf £1c\CAB. ParkAve-Hospr tol.din DRAWN - FPB / FCP REVISED - STATE OF ILLINOIS AND EMERGENCY VEHICLE PREEMPTION SEQUENCE 06-00924-00-TL LAKE 76 43
PLOT SCALE = BBT TO SCALE CHECKED - MJT REVISED - DEPARTMENT OF TRANSPORTATION PARK AVENUE WEST AND HIGHLAND PARK HOSPITAL ENT. CONTRACT NO. 63485
PLOT DATE = 5/3/2010 DATE - APRIL 30, 2010 REVISED NONE .lSHEET NC. -- OF =-- SHEETS [ STA. == TO STA. -- \IL’LINOIS\FED. AID PROJECT )




